DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/11/11
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 2012,
CALL ORDER 001 CONTRACT ID T201208303.01 COUNTIES STATEWIDE
LETTING DATE 09/20/11 DISTRICT M8
STATE/FEDERAL AID NO: T201208303 CONTRACT TIME 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) T201208303
SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 2012,
SET-ASIDE
VENDOR RANKING Contract was awarded on 10/12/11 to vendor COLLINSON, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
ENGINEER'S ESTIMATE $ 749,936.31 100.4549% 100.0000%
COLLINSON, INC., PO BOX 397, UWCHLAND, PA, 19480 $ 746,540.40 100.0000% 99.5472%
M L RUBERTON CONST CO INC, P O BOX 564, HAMMONTON, NJ, 08037 $ 1,131,778.03 151.6031% 150.9166%
I ( 0 I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | COLLINSON INC |[M L RUBERTON CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_— -
SECTION 0001 Category 0001
| | |
0010 743005 50.000 EADY | 64.90000 3245.00] 50.00000 2500.00] 100.00000 5000.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0020 743007 10.000 HOUR | 75.00000 750.00 | 75.00000 750.00 | 75.00000 750.00
TRAFFIC OFFICERS | | |
0030 743010 26.000 EADY | 82.50000 2145.00] 100.00000 2600.00] 700.00000 18200.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0040 743050 40.000 HOUR | 44.52000 1780.80] 44.52000 1780.80] 44.52000 1780.80
FLAGGER, NEW CASTLE COUNTY, STATE | |
0050 743051 40.000 HOUR | 40.83000 1633.20] 40.83000 1633.20] 40.83000 1633.20
FLAGGER, KENT COUNTY, STATE | | |
0060 743052 40.000 HOUR | 42.00000 1680.00] 42.00000 1680.00] 42.00000 1680.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0070 743062 6.000 HOUR | 64.55000 387.30] 64.55000 387.30] 64.55000 387.30
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | I |
0080 743063 6.000 HOUR | 59.20000 355.20] 59.20000 355.20] 59.20000 355.20
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0090 743064 6.000 HOUR | 60.90000 365.40] 60.90000 365.40] 60.90000 365.40
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0100 743538 1.000 EACH | 11.00000 11.00]| 200.00000 200.00] 15.00000 15.00
WOODEN SIGN POSTS, 4" X 4" | | |
0110 743539 1.000 EACH | 11.02000 11.02] 260.00000 260.00] 20.00000 20.00
WOODEN SIGN POSTS, 4" X 6" | | |



SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 2012,
CALL ORDER : 001 CONTRACT ID : T201208303.01 COUNTIES : STATEWIDE
LETTING DATE : 09/20/11 DISTRICT : M8
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | COLLINSON INC |[M L RUBERTON CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0120 743540 1.000 EACH | 22.00000 22.00] 800.00000 800.00]| 50.00000 50.00
WOODEN SIGN POSTS, 6" X 6" | | |
0130 743541 1.000 EACH | 27.50000 27.50] 900.00000 900.00]| 55.00000 55.00
WOODEN SIGN POSTS, 6" X 8" | | |
0140 749513 50.000 EACH | 330.00000 16500.00 | 165.00000 8250.00] 105.00000 5250.00
INSTALLATION OF SIGN OVERLAY 16 S.F. OR | | |
LESS | | |
0150 749514 5.000 EACH | 451.00000 2255.00] 240.00000 1200.00] 110.00000 550.00
INSTALLATION OF SIGN OVERLAY OVER 16 S. | | |
F. | | |
0160 749516 50.000 EACH | 880.00000 44000.00| 800.00000 40000.00| 1475.00000 73750.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
0170 749517 7.000 EACH | 1028.00000 7196.00 | 900.00000 6300.00] 1500.00000 10500.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
0180 749518 5.000 EACH | 1270.50000 6352.50] 1250.00000 6250.00] 1950.00000 9750.00
REINFORCED CONCRETE SIGN FOUNDATION, | | |
wW-10 | | I
0190 749519 5.000 EACH | 1331.00000 6655.00] 1300.00000 6500.00] 2000.00000 10000.00
REINFORCED CONCRETE SIGN FOUNDATION, | | |
wW-12 | | |
0200 749520 5.000 EACH | 1573.00000 7865.00 | 1350.00000 6750.00] 2050.00000 10250.00
REINFORCED CONCRETE SIGN FOUNDATION, | | |
w-14 | | |
0210 749521 1000.000 LF | 73.70000 73700.00 | 85.00000 85000.00 | 28.00000 28000.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
0220 749522 100.000 LF | 82.50000 8250.00 | 90.00000 9000.00] 28.00000 2800.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-8 | | |
0230 749523 31.000 LF | 96.25000 2983.75] 93.00000 2883.00] 28.00000 868.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
w-10 | | |
0240 749524 31.000 LF | 96.25000 2983.75] 95.00000 2945.00] 28.00000 868.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
wW-12 | | |
0250 749525 100.000 LF | 102.03000 10203.00] 97.00000 9700.00] 28.00000 2800.00
| | |
| | |

W-14
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FINAL
CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 2012,
CALL ORDER : 001 CONTRACT ID : T201208303.01 COUNTIES : STATEWIDE
LETTING DATE : 09/20/11 DISTRICT : M8
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | COLLINSON INC |[M L RUBERTON CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 749527 1.000 CF | 82.50000 82.50]| 20.00000 20.00 | 160.00000 160.00
SIGN BASE EXTENSION | | |
0270 749528 1.000 CF | 82.50000 82.50]| 20.00000 20.00 67.00000 67.00
STRUCTURAL CONCRETE | | |
0280 749529 1.000 EACH | 770.00000 770.00] 450.00000 450.00 | 7000.00000 7000.00
INSTALLATION OF SIGN BASE SHEETING | |
0290 749530 25.000 CF | 30.25000 756.25] 58.00000 1450.00] 150.00000 3750.00
REMOVAL OR GRADING OF MASONRY | | |
0300 749532 50.000 SF | 12.10000 605.00| 12.50000 625.00] 13.75000 687.50
SUPPLY OF FLAT SHEET ALUMINUM SIGN | |
PANEL, TYPE IX RETROREFLECTIVE SHEETING | | |
0310 749534 200.000 SF | 17.60000 3520.00] 16.00000 3200.00] 23.00000 4600.00
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, | | |
TYPE IX RETROREFLECTIVE SHEETING | |
0320 749535 75.000 EACH | 220.00000 16500.00] 280.00000 21000.00] 600.00000 45000.00
SUPPLY & INSTALLATION OF BOLT KIT FOR | | |
BREAKAWAY COUPLING | | |
0330 749536 40.000 EACH | 66.00000 2640.00]| 100.00000 4000.00] 350.00000 14000.00
SUPPLY & INSTALLATION OF HINGE PLATE | | |
FOR BREAKAWAY COUPLING | | |
0340 749537 25.000 EACH | 715.00000 17875.00] 500.00000 12500.00] 1000.00000 25000.00
SUPPLY & INSTALLATION OF BREAKAWAY | |
COUPLING SYSTEM | |
0350 749540 10.000 EACH | 286.00000 2860.00| 290.00000 2900.00| 810.00000 8100.00
REMOVAL OF OVERHEAD I-BEAM | | |
0360 749541 5.000 EACH | 330.00000 1650.00] 290.00000 1450.00] 810.00000 4050.00
INSTALLATION OF OVERHEAD I-BEAM | |
0370 749542 5.000 EACH | 275.00000 1375.00] 360.00000 1800.00] 810.00000 4050.00
RELOCATION OF OVERHEAD I-BEAM | | |
0380 749543 25.000 EACH | 85.80000 2145.00] 36.00000 900.00] 810.00000 20250.00
REMOVAL OF LIGHTING UNIT | | |
0390 749544 25.000 EACH | 107.80000 2695.00] 25.00000 625.00] 175.00000 4375.00
CUTTING OF OVERHEAD I-BEAMS | | |
0400 749545 400.000 EACH | 28.60000 11440.00] 36.00000 14400.00] 35.00000 14000.00
REMOVAL OF STANDARD GROUND MOUNTED | |
METAL SIGN POST | |
0410 749546 2.000 EACH | 28.60000 57.20] 36.00000 72.00]| 40.00000 80.00
| |

REMOVAL OF GROUND MOUNTED WOOD POST



INSTALLATION OF SIGN ON JERSEY BARRIER
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CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 2012,
CALL ORDER : 001 CONTRACT ID : T201208303.01 COUNTIES : STATEWIDE
LETTING DATE : 09/20/11 DISTRICT : M8
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | COLLINSON INC |[M L RUBERTON CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0420 749547 2.000 EACH | 11.00000 22.00] 36.00000 72.00]| 45.00000 90.00
SUPPLY AND INSTALLATION OF DRY CONCRETE | | |
0430 749548 3.000 LF | 69.58000 208.74]| 100.00000 300.00] 28.00000 84.00
SUPPLY OF OVERHEAD I-BEAM, W-6 TYPE | | |
0440 749549 25.000 EADY | 550.00000 13750.00] 1150.00000 28750.00 | 3000.00000 75000.00
NIGHT, EMERGENCY, WEEKEND WORK | |
0450 749550 75.000 EACH | 321.20000 24090.00 330.00000 24750.00 | 575.00000 43125.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | I |
0460 749551 50.000 EACH | 302.50000 15125.00] 100.00000 5000.00] 675.00000 33750.00
REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS | | |
0470 749552 7500.000 SF | 5.01000 37575.00] 5.00000 37500.00] 12.50000 93750.00
INSTALLATION OF SIGN ON/OVER HIGHWAY | | |
STRUCTURE | | |
0480 749553 7500.000 SF | 3.21000 24075.00| 2.35000 17625.00] 12.50000 93750.00
REMOVAL OF SIGN ON/OVER HIGHWAY | |
STRUCTURE | | |
0490 749554 20.000 SF | 8.80000 176.00]| 3.70000 74.00]| 12.50000 250.00
INSTALLATION OF SIGN ON SPAN WIRE OR | | |
MAST ARM | | |
0500 749555 20.000 SF | 8.80000 176.00]| 3.70000 74.00]| 11.00000 220.00
REMOVAL OF SIGN ON SPAN WIRE OR MAST AR | | |
0510 749556 2500.000 SF | 3.03000 7575.00] 4.00000 10000.00] 8.50000 21250.00
INSTALLATION OF SIGN ON GROUND MOUNT | | |
POSTS | | |
0520 749557 1000.000 SF | 3.03000 3030.00]| 1.80000 1800.00] 8.50000 8500.00
REMOVAL OF SIGN ON GROUND MOUNT POSTS | | |
0530 749558 250.000 SF | 0.55000 137.50]| 0.75000 187.50]| 5.00000 1250.00
MEASUREMENT OF OVERHEAD SIGNS | | |
0540 749559 1.000 EACH | 440.00000 440.00]| 1250.00000 1250.00] 335.00000 335.00
SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM | | |
0550 749560 1.000 EACH | 935.00000 935.00]| 590.00000 590.00| 165.00000 165.00
INSTALLATION OF JERSEY BARRIER MOUNTED | | |
I-BEAM | I I
0560 749561 20.000 SF | 22.00000 440.00]| 2.00000 40.00]| 160.00000 3200.00
| | |
| | |

MOUNTED I-BEAM
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CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 2012,
CALL ORDER : 001 CONTRACT ID : T201208303.01 COUNTIES : STATEWIDE
LETTING DATE : 09/20/11 DISTRICT : M8
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | COLLINSON INC |[M L RUBERTON CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0570 749562 20.000 SF | 22.00000 440.00] 2.00000 40.00] 16.25000 325.00
|

REMOVAL OF SIGN FROM JERSEY BARRIER
MOUNTED I-BEAM
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CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 2012,

DATE : 10/11/11
PAGE : 001 -6

CALL ORDER  : 001 CONTRACT ID : T201208303.01 COUNTIES : STATEWIDE
LETTING DATE : 09/20/11 DISTRICT : M8
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |COLLINSON INC |M L RUBERTON CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0580 749563 100.000 LF | 62.70000 6270.00| 94.00000 9400.00] 28.00000 2800.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
w-4 | | |
0590 749579 50.000 SF | 12.10000 605.00]| 16.00000 800.00| 11.00000 550.00
SUPPLY OF FLAT SHEET ALUMINUM SIGN | | |
PANEL, HIGH PERFORMANCE RETROREFLECTIVE | | |
SHEETING | | |
0600 749580 9952.000 SF | 17.60000 175155.20] 18.00000 179136.00] 17.20000 171174.40
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, | | |
HIGH PERFORMANCE RETROREFLECTIVE | | |
SHEETING | | |
0610 749688 100.000 EACH | 52.00000 5200.00] 72.00000 7200.00| 41.00000 4100.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0620 749693 100.000 EACH | 17.50000 1750.00] 72.00000 7200.00]| 41.00000 4100.00
STRAIGHTENING OF SIGN POSTS | | |
0630 763563 LUMP | 8000.00000 8000.00]| 36500.00000 36500.00] 15250.00000 15250.00
PERFORMANCE AND PAYMENT BOND | | |
0640 763643 LUMP | 158350.00000 158350.00]| 113850.00000 113850.00| 217912.23000 217912.23
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | S 749,936.31| S 746,540.40] S 1,131,778.03
—————————————————————————————————————————— o
CONTRACT TOTALS | S 749,936.31| S 746,540.40] S 1,131,778.03
DBE GOALS | 0 %1 %1 %




